

Hazel
27 June 1958

STATINTL



STATINTL

Attention:
Contracting Officer

Dear Sir:

Edgerton, Germeshausen & Grier, Inc. proposes to supply materials and services to the United States Government in support of its activities on the project identified within Edgerton, Germeshausen & Grier, Inc. as Project 2260. These services and materials are to be those incident with establishing and maintain-

The activities pertain to the measurement of the radar cross section of various aircraft, and EG&G participation is concerned with the acquisition of radar equipment, either commercial or government, and furnish the installation, modification and operation of this equipment on a radar measurement range. The proposed work also includes the interpretation and presentation of the data obtained. EG&G will not supply any aircraft for test, nor be responsible for any necessary aircraft modification. The basis of the proposed costs is the same general level of test activity and approximately one-third the facilities cost expended in the last fiscal year. It is anticipated that the major range has been established and the estimated one-third of that cost will suffice for modifications and additions foreseeable at this time.

Estimated Costs for Twelve Months beginning July 1, 1958

Materials and Services
Equipment
Construction
Guard Service
Salaries and Wages
Travel, Freight, Express and
other Direct Charges
Overhead and Administrative
Charges

Total Estimated Costs

We further propose that the following fixed fee be negotiated:

STATINTL

**CONTAINS SENSITIVE
COMPARTMENTED INFORMATION**

DOCUMENT NO. 38
NO CHANGE IN CLASS ☐
☐ DECLASSIFIED
CLASS. CHANGED TO: TS S G
NEXT REVIEW DATE: 2/6/81
DATE 2/6/81 REVIEWER: 018373

STATINTL

-2-

27 June 1958

Fee - Construction
- Guard Service

STATINTL

Fee - Other Costs

Total Estimated Fee

STATINTL

Total Estimated Costs and Fee

The above fee computation is based upon the same general principles and methods used in negotiating fees for similar work in past years. We feel that the nature and complexity of the proposed work starting July 1, 1958 is comparable to that of previous years and that the above fee is fair and equitable to both parties.

If you have any questions concerning the above figures, do not hesitate to contact the undersigned.

Very truly yours,

STATINTL *due to suggestion of Norm*
about reduced
activity at
as far as the Project is
STATINTL *concerned suggested*
we extend for 1 year but fund
for only 6 months. Funding was
therefore figured as follows.

STATINTL
STATINTL

STATINTL